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1. Sign-In / Welcome / Overview Tracy Franklin
Alternative Delivery Services Division, CCO

2. Wage Compliance Overview Olga Jimenez
Wage Compliance Division, CCO

3. MBE/WBE Procurement Program Jessica Oberembt
Small and Minority Business Resources 
Department (SMBR)

4. Project Description / Scope of Work David Nicks
Public Works Department
Christina Bies
Parks and Recreation Department

5. Construction Manager-at-Risk 
a. Contract Overview 
b. Evaluation Criteria
c. Submission of eResponses
d. Summary

Tracy Franklin
Alternative Delivery Services Division, CCO

6. Questions/Answers All

CLMA041 Pre-Proposal Meeting
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Overview of Procurement

❑ The Anti-Lobbying Ordinance is in effect from solicitation
issue date until contract execution date, or 60 days after
Council approval

❑ Per the Anti-Lobbying Ordinance, you may only contact
“Authorized Contact Persons” for all questions outside of
this meeting

▪ Deadline for questions: April 15, 2021

▪ Submittals due prior to 2:00 PM: April 26, 2021

▪ Anticipated Council: July 2021
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WAGE COMPLIANCE PROGRAM

Olga Jimenez
Wage Compliance Division, CCO
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CAPITAL CONTRACTING 

OFFICE

Wage compliance program

Olga Jimenez

CCO Representative

olga.jimenez@austintexas.gov



OVERVIEW

▪ SECTION 00830, WAGE RATES AND PAYROLL 
REPORTING

➢ Prevailing Wage Requirements

➢ Wage Rates Are Not Attached

➢ Wage Rates Will Be Attached At Time of 
Construction Work Solicitation or GMP 
(Guarantee Maximum Price)

➢ Building Construction (BC) Wage Scale

➢ Certified Payrolls

➢QUESTIONS?

WAGE COMPLIANCE PROGRAM

CONTRACT REQUIREMENTS



Wage compliance team

▪ Garrett Cox – Program Manager

▪ Baldemar Maldonado – Program Supervisor

▪ Beatriz Güereca-Davalos–Wage Representative

▪ Jermaine Anderson-Wage Representative

▪ Ruben Cantu-Wage Representative

▪ Olga Jimenez-Wage Representative



MBE/WBE PROGRAM

Jessica Oberembt
Small and Minority Business Resources Department
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Small & Minority 
Business Resources 
Department
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Section 1: 

MBE/WBE Goals

10

 Goals have been assigned to this 

solicitation

 African American 3.58%

 Hispanic 4.24%

 Combined Asian/Native American 2.18%

 WBE 5.24%

 Section 1 of the compliance plan is 

autogenerated with the information 

specific to this solicitation



Section 2: Bidder Company Information 11

 All company information should 

match the information on Vendor 

Profile

 Company Name, Address and Vendor 

Code

 Contact person is who we can speak 

to regarding compliance plan

 Indicate how Prime’s participation is 

to be counted towards the goals.



Section 3: Compliance Plan Summary 12

 This section is a summary of 

Subcontractor participation in this Bid. 

Therefore, if there are any 

inconsistencies between Sections 4-7 

and section 3, the calculations 

contained in Sections 4-7 will prevail.

 Percentages should total 100%

 If the Bidder indicates that they did not 

meet the goals with certified MBE/WBE 

firms, then the Bidder shall submit 

documentation detailing their Good 

Faith Efforts (GFE) to meet the goals.

 Use Base Bid Amount to calculate 

Subcontractors’ percentages, if 

applicable.



Section 3: MBE/WBE Statement of Responsibility 13

 This is a Construction Manager at Risk 

solicitation

 If additional scopes of work or 

subconsulting opportunities are 

identified, reach out to SMBR for an 

availability list

 This is the PRE-CONSTRUCTION phase

 When design documents have been 

substantially completed, new goals 

and MBE/WBE Compliance plans for 

each Guaranteed Maximum Price 

proposals.

 Sign that you understand you are 

responding to a Construction Manager 

at Risk solicitation



Section 4: Disclosure of Certified Subs 14

 All company information should 

match the information on Vendor 

Profile

 Company Name, Address and Vendor 

Code

 Contact person is who we can speak 

to regarding compliance plan

 Only indicate the codes you intend to 

use them for, not all the ones listed on 

their vendor profile.

 Note: Dually certified firms may only 

count towards either the MBE goal OR 

the WBE goal, not both.



Section 5: Disclosure of Non-Certified Subs 15

 All company information should 

match the information on Vendor 

Profile

 Company Name, Address and 

Vendor Code

 Contact person is who we can speak 

to regarding compliance plan

 Only indicate the codes you intend 

to use them for, not all the ones listed 

on their vendor profile.



Section 6: Disclosure of 2nd Tier Subs 16

 List any Subcontractors that will 
be 2nd tier to your 
Subcontractors

 All company information should 
match the information on 
Vendor Profile

 Company Name, Address and 
Vendor Code

 Contact person is who we can 
speak to regarding compliance 
plan

 Only indicate the codes you 
intend to use them for, not all the 
ones listed on their vendor profile.

 Note: Dually certified firms may 
only count towards either the 
MBE goal OR the WBE goal, not 
both.



Section 7: Disclosure of Primary 
and Alternate Trucking Subs

17

 All company information should 
match the information on 
Vendor Profile

 Company Name, Address and 
Vendor Code

 Contact person is who we can 
speak to regarding compliance 
plan

 Only indicate the codes you 
intend to use them for, not all the 
ones listed on their vendor profile.

 Note: Dually certified firms may 
only count towards either the MBE 
goal OR the WBE goal, not both.

 You may list haulers in Section 7 
and the corresponding section 
4-6 to ensure proper counting of 
participation



Section 8: Good Faith Efforts Check List 18

 Is each stated project goal of 

the solicitation met?

 If “Yes”, GFE requirements are 

satisfied

 If “No”, perform GFE as 

indicated in the Section 8 

Checklist.



Section 8: Good Faith Efforts Check List 19

 Please complete the MBE/WBE 
Compliance Plan Check Sheet 
with the information requested.

 All questions in Section VIII must be 
completed and submitted with the 
Compliance Plan if goals or 
subgoals are not met. 

 Solicitations must be sent to 
MBE/WBEs within the SLBP within 
seven (7) business days prior to bid 
due date.

 Local advertisement examples 
include but is not limited to local 
newspaper, local trade association 
publication, or via electronic/social 
media.

 Be sure to reach out and contact our 
local minority trade associations 
(Asian Contractor Assoc., Austin Area 
Black Contractors Assoc., & US 
Hispanic Contractors Assoc. de 
Austin)



20

Reminders/Tips

 Review solicitation documents for project goals

 Verify MBE/WBE certifications

 All vendors must be registered with the City of Austin

 Certification is a separate process

 Use the availability list and contact SMBR if additional scopes of 

work are identified

 Don’t forget to include your Confirmation Letters with your 

Subcontractors

 Attach good faith effort documentation if goals are not met



Questions?
21

Jessica Oberembt

Business Development Supervisor

Jessica.Oberembt@austintexas.gov

512-974-7256

Main SMBR Contact Information

SMBRComplianceDocuments@austintexas.gov



David Nicks - Project Manager
Public Works Department
Christina Bies – Project Coordinator
Parks and Recreation Department

Project Description
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Asian American Resource Center
8401 Cameron Rd, Austin, TX 78754

Construction Manager at Risk– Phase II Improvements

Project Description

https://www.google.com/imgres?imgurl=http://www.austintexas.gov/sites/default/files/images/Parks/images/macc-3.jpg&imgrefurl=http://www.austintexas.gov/blog/seasons-funcoupon-idea-6&tbnid=joAWEm-oUbqngM&vet=12ahUKEwi8lNLD0I3oAhXsma0KHQQODwUQMygMegUIARDcAQ..i&docid=qqDVVaXenThGEM&w=450&h=151&q=mexican%20american%20cultural%20center%20austin&client=firefox-b-1-d&ved=2ahUKEwi8lNLD0I3oAhXsma0KHQQODwUQMygMegUIARDcAQ
https://www.google.com/imgres?imgurl=https://ssl.c.photoshelter.com/img-get/I0000mOU19NMGVSQ/s/1200/I0000mOU19NMGVSQ.jpg&imgrefurl=https://albraden.photoshelter.com/image/I0000mOU19NMGVSQ&tbnid=CdIL1C-keD5UnM&vet=12ahUKEwi8lNLD0I3oAhXsma0KHQQODwUQMygTegUIARDqAQ..i&docid=FhH-vajhidDInM&w=1000&h=667&q=mexican%20american%20cultural%20center%20austin&client=firefox-b-1-d&ved=2ahUKEwi8lNLD0I3oAhXsma0KHQQODwUQMygTegUIARDqAQ
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Project Overview
aarc 2019 Plan 

• https://www.austintexas.gov/department/asian-
american-resource-center-master-plan

• Phase 1 - Completed in 2013 (Existing)

• Phase 2 - This Solicitation (CLMA041)

$4,800,000 Construction Budget

• Phase 3 – Future Projects

9
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2

Primary Scopes of Work
350 SEAT LIVE PERFORMANCE THEATER

ASSOCIATED PROGRAMMATIC SPACES 

Secondary Scopes of Work
SURFACE PARKING

ASSOCIATED SITE IMPROVEMENTS

Project Description

https://www.austintexas.gov/department/asian-american-resource-center-master-plan
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1. EXISTING STRUCTURE

2. LIVE PERFORMANCE THEATRE 

(CURRENT SCOPE)

3. FUTURE STRUCTURE

Project Description



Anticipated Services

• Review existing 2019 Master Plan and refine scope of work for Phase II 
Improvements – in collaboration with selected Architectural+Engineering 
Consultant, Stake Holders and the City to align the most scope with the Project 
Budget

• This project will include Construction Manager-at-Risk Services for all project phases 
including all Design Phases, Construction and Post Construction Phases

• Develop opinions of probable costs

• Provide constructability reviews of design documents

• Sequencing and Scheduling of work and evaluations of potential alternative designs, 
systems and materials

• Participate in presentations to the community during design and construction 
phases including presentations to boards and commissions as requested

• The City of Austin is committed to a sustainability standard per resolution 
20071129-045 that calls for this project to achieve a LEED BD+C v.4.1 Silver or better 
certification 

• Art in Public Places – Consistent with City of Austin bond-funded projects, the 
project will include a public art component to be delivered under a separate 
contract by the Art in Public Places (AIPP) program.  The selected Construction 
Manager-at-Risk will collaborate with the selected AIPP artist, and selected Design 
Consultant in the coordination and installation of the AIPP commission artwork.

26

Project Description



Target Dates

• Commence Design – August 2021
• Execute CMR Contract – October 2021
• Complete Design – August 2023
• Commence Construction – October 2023
• Complete Construction – March 2025

27

Project Description



Alternative Project Delivery

Tracy Franklin
Alternative Delivery Services Division, CCO

CLMA041



Construction Manager-at-Risk (CMR)

 City contracts with CMR and separately with A/E   
(Designer)

 CMR performs: 

 Preconstruction Phase Services [during Design Phase]

 Construction Phase Services [negotiated Guaranteed Maximum 
Price (GMP) at 60% construction documents – GMP Amendment(s)]

CLMA041



Construction Manager-at-Risk (CMR)

CMR Firm is on-board during Design Phase to 
collaborate with City and City’s design team

City of Austin
(Owner) 

Construction 
Manager-at- Risk

Subcontractors

Suppliers

Architect/

Engineer
Subconsultants

RISK

COLLABORATION

CLMA041



CMR Method - City Expectations

Recipe for Success:

❑ Early CMR involvement that enables construction 
engineering considerations to be incorporated into the 
Design Phase and enhances the constructability of the 
engineered project plans

❑ Open communications throughout the project

❑ Integrated team approach to control
▪ Budget / Costs
▪ Schedule

CLMA041



CMR Responsibilities

➢ CMR is responsible for both Preconstruction Phase 
Services and Construction Phase Services

➢ Concurrently, the A/E (Architect or Engineer) is 
contracted to provide Design Services and 
Construction Administration

CLMA041



Preconstruction Phase Services 
(during design)

➢ CMR reviews design for constructability, recommends 
improvements, proposes construction efficiencies, advises 
on limitations of work and conditions

➢ CMR provides cost estimates, budgets,                              cost 
projections, schedules

➢ CMR participates in (or runs) project team                
meetings, provides reports, etc.

Note: Most Preconstruction Phase Services are provided by the CMR but
subcontractor opportunities do exist. A Compliance Plan is required to
meet the set goals.

CLMA041



Pre-Construction Phase Services
(planning for construction) 

➢ CMR provides recommendations on dividing up the 
construction by “work packages” for soliciting 

➢ CMR conducts outreach with construction trades 

➢ CMR collaborates with SBMR, identifies trade summary for 
MBE/WBE goals

➢ CMR advertises the “work packages” in accordance with 
procurement plan

CLMA041



➢ CMR conducts outreach/pre-proposal conferences

➢ CMR receives bids/proposals, evaluates, negotiates as 
needed (City Staff attends bid/proposal opening -- not a 
public opening)

➢ CMR submits Request for Changes for subs (to meet the 
Compliance Plan submitted for Preconstruction Phase 
Services)

➢ CMR provides GMP Proposal for Construction 

Pre-Construction Phase Services
(planning for construction) 

CLMA041



Construction Phase Services

The Construction Phase starts 
ONLY after successful 
negotiations of a Guaranteed 
Maximum Price and GMP 
Amendment has been executed.

➢ Work can be phased for multiple work packages thus creating multiple sub opportunities
➢ Some work may begin early before completion of full design
➢ All aspects of the construction are managed by the CMR
➢ The City has an integrated role in reviewing/approving subcontractor recommendations

CLMA041



IMPORTANT CONSIDERATIONS

• A clear understanding of the following complex contract 
components is needed during negotiation of the contract:
➢ CM Fee (precon and construction) 

➢ General Conditions costs 

➢ Construction costs (GMP)

➢ Contingency costs (GMP)

➢ Allowances (GMP)

➢ Project schedule 

➢ Change Orders (unforeseen site conditions or added scope)

➢ Savings are returned to the City unless negotiated otherwise

➢ Multiple phases = multiple GMPs = multiple completion dates = 
multiple bonds/insurance

CLMA041



CITY COUNCIL’S ROLE

• Authorized use of Alternative Project Delivery 
Method per Project

• Approves award and authorizes negotiations with 
the top-ranked firm

• Approves funding and authorizes negotiations 
and execution of amendments and/or GMPs

CLMA041



CMR - Evaluation Criteria Overview
Consideration 

Item #
Title Gate Keeper

1 M/WBE Goals Procurement Program Y/N
2 Safety Record Y/N
3 Financial Capability Y/N
4 Acceptable Documentation Y/N

Max Points
5 Experience of Construction Manager at Risk (CMR) 25
6 Experience of Proposed CMR Team Members 25
7 Experience of Proposed Major Subconsultants/Subcontractors 10

8 CMR Team Structure 10
9 Work Approach and Delivery Schedule 15

10 CMR Reputation, Quality of Goods and Services and Business
Practices

20

11 CMR Team Experience with Austin-Area Issue 10
12 Local Business Presence 5
13 Service Disabled Veteran Business Enterprise (SDVBE) 4.5
14 Proposed Fees 30
15 Presentation/Interview (optional) 25

Maximum Possible Points, including Optional Interview 179.5

CLMA041



CMR - Evaluation Criteria

Responses must include an Executive Summary prefacing
the Response. (See Item 4 of 00101CMR)

❑ REQUEST FOR PROPOSAL

▪ Offerors must respond to Items 1 through 14. The
City reserves the right to request additional
information, as well as to conduct interviews.

❑ REQUEST FOR PRESENTATIONS/INTERVIEWS

▪ Owner may determine that it is necessary to
interview Offerors prior to making a
recommendation to the City Council. If Interviews
are necessary, all Offerors will be interviewed.

CLMA041



Evaluation Criteria 
Section 00101CMR Evaluation Criteria – Gatekeepers

Item 1:  MBE/WBE Procurement Program Yes or No

The City has issued MBE/WBE goals for the Preconstruction Phase services.
The Offeror must comply with City’s MBE/WBE participation requirements. If 
the Offeror has neither met the goals nor made GFE to meet the goals, it will 
be found to be nonresponsive and will not be considered for award of the 
contract. 

The Offeror must submit:

❑ Section 00460 CMR, MBE/WBE Statement of Responsibility
❑ Compliance Plan – pre-construction phase
❑ Letters of commitment from the named subs working during the 

Preconstruction Phase

CLMA041



Evaluation Criteria 
Section 00101CMR Evaluation Criteria – Gatekeepers

Item 2:  Safety Record Yes or No

The following factors may be considered, but are not limited to: Experience 
Modifier Rate, Lost Time Incident Rate, Total Recordable Case Rate, and OSHA 
Citations. If, based on the entirety of the Offeror and/or Major Subcontractors’ 
safety records, industry standards, and the risks associated with the current 
Project, the Offeror is found to have an unacceptable safety record and/or 
safety program, the Offeror’s response may be considered non-responsive and 
may not be considered for award. 

The Offeror must submit:

❑ Section 00410, Statement of Offeror’s Safety Experience;
❑ Section 00415CMR, Safety Information Form;
❑ Written Safety Program document

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria - Gatekeepers

Item 3: Financial Capability Yes or No

• Provide evidence of financial capability and stability. The Offeror’s 
financial capability must be appropriate to the size and scope of this 
Project.  

The Offeror must submit:

❑ Letter from the Offeror’s surety stating the Offeror’s ability to acquire 
bonding in the amount of the full contract

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria - Gatekeepers 

Item 4: Acceptable Documentation Yes or No

The Offeror must submit all documents required by this solicitation. Failure to
submit all required documents with acceptable responses and information
meeting the applicable requirements of those documents may cause the
Offeror to be deemed “non-responsive” and disqualified.

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 5: Experience of Construction Manager at Risk 25 points max

Provide past history of successful completion of similar size and scope projects 
utilizing the CMR project delivery method. The documentation shall be presented in 
sufficient detail to demonstrate that CMR projects are a primary business focus and 
service provided by the Offeror. 

Use Section 00400CMR, Attachment C, to list projects that demonstrate experience 
meeting the following criteria that were successfully completed within the last ten 
(10) years:

• Five (5) completed or in progress projects (3 of the 5 projects must be 
completed) must be a CMR project of similar size, scope, and 

complexity;

• Five (5) completed or in progress projects (3 of the 5 projects must be 
completed) must be a project of similar size, scope, and complexity 
successfully completed for a publicly funded entity.

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 5: Experience of Construction Manager at Risk

Projects should demonstrate experience that includes (additional consideration will 
be given to projects combining multiple elements listed below):

• Projects demonstrating successful completion or those in progress of 
Performance Arts Centers, Cultural Centers, Civic, or Institutional Buildings.

• Projects constructed in the City of Austin.
• Projects with a Construction Cost Limitation between One Million ($1,000,000) 

and Fifteen Million ($15,000,000) Dollars.
• Projects with or pursuing LEED BD+C Silver Certification (preferably LEED BD+C v4 

Building Rating System or higher).
• Projects consisting of new construction upon a master planned or campus site, 

with existing buildings to remain operational.
The Offeror must submit:
❑ Section 00400CMR, Attachment C, Experience of Offeror – One (1) form 

consisting of two (2) pages per project

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 6: Experience of CMR Teams Members 25 points max

The City has identified the Key personnel as the Project Manager (10 points), 
Preconstruction Manager (5 points), Superintendent (7 points) and Cost 
Estimator (3 points).

Use Section 00400CMR, Attachment D, to list five (5) projects that demonstrate Key 
Personnel experience meeting the following criteria that were successfully completed or in 
progress within the last ten (10) years:

• Experience in project of similar scope, size and complexity as the project described in 
this solicitation;

• Experience in projects completed using CMR projects of similar size, scope, and 
complexity as this project;

• CMR project successfully completed with the same or majority of the CMR team 
identified. 

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 6: Experience of CMR Team Members

Projects should demonstrate experience that includes (additional consideration 
will be given to projects combining multiple elements listed below):

• Projects demonstrating successful completion or those in progress of 
Performing Arts Centers, Cultural Centers, Civic, or Institutional Buildings.

• Projects constructed in the City of Austin.

• Projects with a Construction Cost Limitation between One Million ($1,000,000) 
and Fifteen Million ($15,000,000) Dollars.

• Projects with or pursuing LEED BD+C Silver Certification (preferably LEED BD+C 
v4 Building Rating System or higher).

• Projects consisting of new construction upon a master planned or campus site, 
with existing buildings to remain operational.

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 6: Experience of CMR Team Members

The Offeror must submit:

❑ Section 00400CMR, Attachment D – one page per project per individual

❑ Resumes of Key Personnel – two pages per individual

❑ Letters of commitment that the named individuals will be those working 
on this project – one page per individual

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 7:   Experience of Subconsultants/Subcontractors 10 points max

• The City has identified the LEED Consultant (7 points) and MBE/WBE/Small 
Business Outreach (3 points) as the key subcontractor to the CMR.

The LEED Subconsultant must have experience on CMR projects of similar size, 
scope and complexity. The LEED Subcontractor must be currently an active LEED 
BD+C Accredited Professional in good standing with USGBC.

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 7:  Experience of Subconsultants/Subcontractors 

The Specific Construction Experience required for this project (additional 
consideration will be given to projects combining multiple elements listed 
below):

• Projects demonstrating successful completion or those in progress of Performing 
Arts Centers, Cultural Centers, Civic, or Institutional Buildings.

• Projects constructed in the City of Austin.

• Projects with a Construction Cost Limitation between One Million ($1,000,000) 
and Fifteen Million ($15,000,000) Dollars.

• Projects with or pursuing LEED BD+C Silver Certification (preferably LEED BD+C v4 
Building Rating System or higher).

• Projects consisting of new construction upon a master planned or campus site, 
with existing buildings to remain operational. .

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 7: Experience of Subconsultants/Subcontractors

The Offeror must submit:

❑ Section 00400CMR, Attachment E, Statement of Experience for Major 
Subcontractors - One (1) form consisting of two pages per project to list 
five (5) projects that were successfully completed within the last ten (10) 
years.

❑ Identify relevant project experience for each Major Subcontractor and its 
role in the project. 

❑ Resumes of Key Personnel – two (2) pages per individual

❑ A letter of commitment for each Major Subconsultant / Subcontractor 
identified to have a relevant role in this project

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 8:  CMR Team Structure 10 points max

Organizational Charts (3 points) – Provide two (2) organizational charts, one 
for preconstruction services and one for construction and construction 
administration, which specify project leadership roles and reporting 
responsibilities for Key Personnel of CMR, Project Personnel and Major 
Subcontractors including but not limited to those previously identified.  
(Organizational charts may be provided on 11x17 paper size) One (1) page 
limit per each chart.

Team Structure and Communications (7 points) – Identify relevant project 
experience for each major Subcontractor and its role in the project. Describe 
which Team members are responsible for the major tasks and how each will 
communicate within the CMR Team and with City’s Project representative and 
personnel.  Three (3) page limit. 

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 9: Work Approach and Delivery Schedule 15 points max

The Offeror must demonstrate capability to perform the work by proposing a 
detailed work plan and schedule for how this Project will be delivered, 
including CMR’s approach to managing the Project schedules, performing 
constructability reviews, quality control, and cost control.  Delivery Schedule 
should be based upon the target completion date of December 2024. 

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 9: Work Approach and Delivery Schedule

Offeror must submit: 

• Construction Planning (7 Points) - Provide recommendations to GMPs or 
partial GMPs and any substantial time or budget savings associated with the 
CMR’s recommended changes. One (1) page limit;

• Cost Control (5 Points) - Provide detailed strategy for cost control on the 
project. One (1) page limit;

• Schedule (3 Points) - Provide work approach to delivering the Project 
considering the budget (Construction Cost Limitation) and Substantial 
Completion date. Also propose how you might complete the project earlier 
than the target completion date.  One (1) page limit.

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 10:  CMR’s Reputation, Quality of Goods & Services, and 
Business Practices 20 points max
• Business Outreach Practices (5 points) - Provide narrative of your business practices to 

provide hiring opportunities for MBE/WBE and Historically Underutilized Businesses on 
a race and gender-neutral basis, including small businesses and other historically 
underutilized businesses in the Austin Corporate City Limits.  One (1) page limit;

• Sustainable Processes (5 points) - Provide a narrative on business practices and internal 
policies that describe your use of recycled, reclaimed, or refurbished construction 
materials and any landfill waste diversion.  Additionally, describe your internal policies 
and practices that encourage identification of opportunities for water and energy 
conservation, reducing greenhouse gas emissions, and purchasing environmentally 
preferable products.  Two (2) page limit;

• Quality and Performance (10 points) - The Offeror’s reputation and quality of 
performance on the projects identified will also be evaluated by past performance on 
City of Austin projects. Offerors who have had Contractor Performance Evaluations 
(CPE) completed for previous projects with the City of Austin will receive an average of 
their five-year scores. Offerors who have had no previous projects with the City of 
Austin will receive an average of all the contractor’s performance evaluation five-year 
scores. CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 11: CMR Team Experience with Austin-Area Issues 10 points max
CMR Team’s experience with Austin-area issues, inclusive of work performed in the Austin area 
during the past five (5) years: 

• Site development and building permit requirements;

• Required inspections and documentations;

• Austin environmental requirements and expectations;

• Austin-area construction costs and standard practices;

• Use of Austin-area construction trades;

• Public awareness and involvement in project development in the Austin area.

• Construction on active Austin Parkland

• Achieving LEED BD+C v4 or higher Silver Certification

• Achieving Austin Energy Green Building (AEGB) Certification

The Offeror must submit: 

❑ A descriptive narrative. Three (3) page limit

CLMA041



Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 12:  Local Business Presence 5 points max

The City seeks opportunities for businesses with a Local Business Presence in the Austin
Corporate City Limits to participate on City contracts thereby providing a minimal
environmental footprint through reduced transportation time and costs associated with
Project delivery. A firm (Offeror or Subcontractor) is considered to have a Local Business
Presence if the firm is headquartered in the Austin Corporate City Limits, or has a branch
office located in the Austin Corporate City Limits in operation for the last five (5) years.
The City defines headquarters as the administrative center where most of the important
functions and full responsibility for managing and coordinating the business activities of
the firm are located. The City defines branch office as a smaller, remotely located office
that is separate from a firm’s headquarters that offers the services requested and
required under this solicitation. Points will be awarded through a combination of the
Offeror’s Local Business Presence and/or the Local Business Presence of their
subcontractors. Evaluation of the Team’s Percentage of Local Business Presence will be
based on the allocation of work as reflected in the Offeror’s MBE/WBE Compliance
Plan.
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Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 12:  Local Business Presence – cont.

Offeror must submit:

❑ Section 00461, Local Business Presence Identification Form

Team’s Local Business Presence Points Awarded

Local business presence of  90% to 100% 5

Local business presence of 75% to 89% 4

Local business presence of 50% to 74% 3

Local business presence of 25% to 49% 2

Local presence of between 1 and 24% 1

No local presence 0
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Evaluation Criteria 
Section 00101CMR,  Evaluation Criteria

Item 13:  Service-Disabled Veterans Business Enterprise (SDVBE)

4.5 points max

The City seeks opportunities for SDVBE certified firms to participate on City contracts.  A 
firm (Prime Contractor) is considered an SDVBE if the firm is certified by the State of 
Texas, Historically Underutilized Business (HUB) Program with the State Comptroller’s 
Office.  Firms that meet this qualification shall receive a 3% preference of the total 
possible evaluation points toward their formal proposal, excluding interview points. (See 
Section 00101CMR, Evaluation Criteria – Overview for “Total Possible Points”) The SDVBE 
preference only applies to Prime Contractors responding to Request for Qualifications 
(RFQ), not any subcontractors utilized.

Offeror must submit:

• Section 00480 – SDVBE Program Acknowledgement Form

• Copy of Certification from the U.S. Dept of Veterans Affairs, stating status
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Evaluation Criteria 
Section 00101CMR, Evaluation Criteria

Item 14: Proposed Fees 30 points max

Proposals will be evaluated based upon the competitiveness of the following:

• Construction Manager’s Fee – 20 points 

• General Conditions Stipulated Sum - 10 points 

Offeror must submit:

❑ Section 00300CMR - Cost Proposal Form and Attachments:

❑ A-1:  Construction Manager’s Percentage Fee;

❑ A-2:  General Conditions Stipulated Sum; (Provide a detailed 
itemization of General Conditions, staff and temporary amenities, 
including field offices and construction supplies in a spreadsheet 
format is preferred).

❑ A-3:  Preconstruction Phase Services Estimate
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The Mechanics of Section 00300CMR
Cost Proposal Form

Construction Manager’s Fee consists of:

1. General & Administrative Expenses

2. Overhead

3. Profit
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The Mechanics of Section 00300CMR
Cost Proposal Form

Attachment A1 to 00300CMR

• Includes a list of items which can be 
included within the fee.

• Not meant to be all-inclusive, but
covers the vast majority of items 
encountered by the City.
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Evaluation Criteria 
Section 00101CMR, Evaluation Criteria

Item 15: Presentation/Interview 25 points max

• The Owner may determine that it is necessary to interview Offerors prior 
to making a recommendation to the City Council. If Interviews are 
necessary, all Offerors will be interviewed. 

• Firms will be invited, via an emailed letter, to present and interview. Topics 
are bulleted in the 00101CMR, but the Owner reserves the right to add 
other project-related areas of interest. Specific details will be outlined in 
the invitation letter.
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Submission of eResponse

❑ The Offeror may submit its response to the solicitation electronically in 
Austin Finance Online. 

❑ Refer to Appendix 3 - Attachment 1 – How to Submit Offers Online 
attached to the solicitation documents. 

❑ If the Offeror submits response electronically, the Offeror must fill out 
Appendix 4 - eResponse Construction Manager-At-Risk Total Proposal 
Form.

❑ Offerors submitting electronically in Austin Finance Online must be 
registered to do business with the City 
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❑ Anti-Lobbying Ordinance in effect until contract is executed

❑ Authorized Contact Persons:
▪ Questions pertaining to the Submittal,  Tracy Franklin at 

tracy.franklin@austintexas.gov

▪ Questions pertaining to the Scope of Work, David Nicks at 
david.nicks@austintexas.gov

▪ Questions pertaining to MWB/WBE compliance,  Jessica Oberembt 
at jessica.overembt@austintexas.gov

❑ Deadline for questions is April 15, 2021

❑ Submittals are due prior to 2:00 PM on April 26, 2021

Summary
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